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	23.04.2020.
	Nr. 2.5/2020/1452

	Uz 
	Nr. 


 
	Sarunu procedūras kandidātiem
Candidates of the negotiated procedure



Par sarunu procedūru "110 kV iekārtu piegāde apakšstacijai "Krustpils"" - atbildes uz kandidāta jautājumiem
Subject: Negotiation procedure procedure "The supply of 110 kV electrical equipment for the substation "Krustpils""- answers to the candidate questions
[bookmark: _Hlk38536355]Ar šo atbildam uz kandidāta iesniegtajiem jautājumiem par sarunu procedūras "110 kV iekārtu piegāde apakšstacijai "Krustpils"", ID Nr.AST2020/19 nolikumu:
[bookmark: _Hlk37847177]Herewith we provide answers to the candidate's requests for clarifications regarding the negotiation procedures regulations "The supply of 110 kV electrical equipment for the substation "Krustpils"" Id. No AST2020/19:
[bookmark: _Hlk30141620][bookmark: _Hlk37842981][bookmark: _Hlk37845821][bookmark: _Hlk38536704]Question No 1 Clarification request regarding expected warranty clauses.
According to clause 10.1 of the contract draft: The warranty period for the Goods supplied and Services provided shall be... months but no longer than 72 months from the date of signing the last invoice related to the respective Step. According to Annex 5 of tender documents, there are defined the delivery times of equipment for different project Steps, but end dates of the project Steps and construction and installation works time schedule are not defined and are out of supplier’s control.
Considering above mentioned tender conditions, it’s not possible to calculate the warranty period provisions and agree accordingly with equipment suppliers as the starting point of the warranty period is not defined and not depending of the performance of the supplier under this project/contract. 
[bookmark: _GoBack]We propose to clarify the warranty clauses in a way that it would be reasonable, understandable, time bound and depending of performance of suppliers, for example: The warranty period for the Goods supplied shall be... months from completion of commissioning but no longer than ... months from the date of actual delivery to customer site/warehouse. The warranty period for the Services supplied shall be ... months from completion of works.

[bookmark: _Hlk38537200]Answer: We indicate that your proposed version of clause 10.1 already is included in Contract. 
Warranty period of 72 month starts from the date of supply of Goods to the point of delivery according to clause 6.1. 
According to clause 6.4. Goods are supplied to the Purchaser when invoice for delivery of Goods is signed. 
We inform you that we don't divide amount of the Goods from amount of the Services. Therefore one and the same warranty period refers both to Goods and Services provided. Due to this we don't see necessity to make amendments of the Contract suggested by your company.

Question No 2 Clarification request regarding surge arresters installation method. According to clause 7 of technical specification, there is a requirement of surge arresters: Possibility to change the line terminal with the pedestal and install it upside down after delivery.
We understand that this lot of surge arresters will be installed for Krustpils substation and the installation methods will be defined during engineering process.
Would purchaser accept the type of surge arresters, for which the installation position is defined during ordering process (normal or upside down) and the direction can not be changed after delivery?

Answer: According to clause 7 of tehnical specification we need surge arresters with possibility to change the line terminal with the pedestal and install it upside down after delivery if is necessary. Yes these surge arresters will be installed to Krustpils 110kV substation and for some cases installation methods will be defined during developing project. No, we don't accept your proposition for defining position during ordering process, because its make unnecessary risk for delivery delays.


Ar cieņu/ Yours faithfully

	Valdes loceklis
	Mārcis Kauliņš

	Member of the Management Board
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